STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 32
NUMBER OF BI DDERS 5
PROGRAM ELEMENTS
Bl D RANK

07/ 11/ 00
01-378304
01- DN-199-TO. 5/ 36. 4

ENG NEERS EST

RAS

Bl D TOTAL

8,990, 741. 10

9, 113, 187. 30

9, 243, 508. 00

9,593, 674. 50

9, 999, 844. 00

HA22

BI D

SUMMARY

I N DEL NORTE COUNTY NEAR CRESCENT
CITY AT VAR OQUS LOCATI ONS

RESURFACE ASPHALT CONCRETE

DI SADVANTAGED BUSI NESS ENTERPRI SE -
FUND TOTAL

12, 300, 000
11, 002, 000. 00

BI DDER | D

17. 0%

TOTAL NUMBER OF WORKI NG DAYS
PERCENT UNDER EST 18. 28

AMOUNT UNDER 2, 011, 258. 90

Bl DDER | NFORVATI ON

DEPARTMENT COF TRANSPORTATI ON

Bl D245
PAGE 1
07/ 12/ 00
CONTRACT CCDE 'A '
79 CONTRACT | TEMS

FEDERAL Al D ACNH P199-(027)E

( NAVE/ ADDRESS/ LOCATI ON)

TI DEWATER CONTRACTORS | NC

P O BOX 1956
BROOKI NGS OR 97415
W JAXON BAKER | NC

P O BOX 994248
REDDI NG CA 96099-4248
KIEWT PACI FI C CO

P O BOX 1769
VANCOUVER WA 98668
FREEMAN ROCK ENTERPRI SES | NC

P O BOX 1218
BROOKI NGS OR 97415
PARNUM PAVI NG | NC

P O BOX 970
UKI AH CA 95482

FAX

FAX

FAX

FAX

FAX

541 469-5341
00456696
541 469-5543

530 241-1086
00471473
530 243-0787

360 693-1478
00433176
360 693-5582

541 469- 2444
00720384
541 469- 9004

707 467-4100
00264839
707 467-4143

250



01- 378304 Bl D245

01-DN-199-T PAGE 2
07/ 11/ 00 07/ 12/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY ASPHALT CONCRETE DI KE ( PARTI AL)

2788 VENTURE DRI VE

LI NCOLN CA 95648

ACME SAFETY AND SUPPLY COVPANY CONSTRUCTI ON AREA SI GNS ( PARTI AL)
5216 ANNA AVENUE

SAN DI EGO CA 92110

BENGE CONSTRUCTI ON COVPANY COLD PLANE ( PARTI AL)
P O BOX 886

TUALATIN OR 97062

CONTRACTORS CONSTRUCTI ON PRODUCTS Pl PE SUPPLY

17570 AUCTI ON YARD ROAD

COTTONWOOD CA 96022

DI RT AND AGGREGATE | NTERCHANGE | NC GUARD RAI L ( PARTI AL)

20905 N E SANDY BLVD

FAI RVI EW OR 97024

NI TTA CONSTRUCTI ON | NC ERCSI ON CONTROL ( PARTI AL)

3778 DEL MAR AVENUE

LOOM S CA 95650- 9051

NORTHERN | NDUSTRI AL ELECTRI C MODI FY TRAFFI C MONI TOR STATI ON
2435 RADI O LANE

REDDI NG CA 96001

PRI CE STRI PI NG SERVI CE | NC STRI PI NG, RUMBLE STRI P AND PAVEMENT NMARKERS
1680 ELK VALLEY ROAD

CRESCENT CITY CA 95531

PROIECT MANAGEMENT SYSTEMS CRI TI CAL PATH SCHEDULE ( PARTI AL)
7610 AUBURN BLVD STE 8

Cl TRUS HEI GHTS CA 95610



01- 378304 Bl D245
01- DN-199-T PAGE 3
07/ 11/ 00 07/ 12/ 00

LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY

LI NCOLN CA

APEX FENCE COVPANY
ANDERSON CA

BENGE CONSTRUCTI ON
TUALATI N OR

CPM

SACRAMENTO CA

CAL KI RK LANDSCAPI NG
EUREKA CA

NORTHERN | NDUSTRI AL ELECTRI C
REDDI NG CA

PRI CE STRI PI NG SERVI CE
CRESCENT CITY CA

Bl DDER | D NAME AND ADDRESS

| TEMS 45 THRU 47

| TEM5S 8, 10, 16 THRU 23, 50 AND 61 THRU 70
| TEMS 11, 27 THRU 31 AND 41 ( PORTI ON)

| TEM 40

| TEM5S 3, 36 AND 37

| TEM 78

| TEM5S 9, 48 AND 71 THRU 77

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

A C DI KE COVPANY

LI NCOLN CA

APEX FENCE COVPANY
ANDERSON CA

BENGE CONSTRUCTI ON COVPANY
TUALATI N OR

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

GUARD RAI LI NG

ASPHALT CONCRETE COLD PLANE



01- 378304
01-DN-199-T
07/ 11/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PACGE 4
07/ 12/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CPM

SACRAMENTO CA

PRI CE STRI PI NG SERVI CES | NC
CRESCENT CITY CA

Bl DDER | D NAME AND ADDRESS

SLURRY SEAL

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

APEX FENCE COVPANY
19896 ALEXANDER AVENUE
ANDERSON CA 96007
BENGE CONSTRUCTI ON

P O BOX 886
TUALATIN OR 97602
CPM

9390 ELDER CREEK RCAD
SACRAMENTO CA 95829

FRANK ZABEL TRUCKI NG

P O BOX 6236

EUREKA CA 95502- 6236
PRI CE STRI PI NG

1680 ELK VALLEY ROAD

CRESCENT CITY CA

GUARD RAI L

COLD PLANE ASPHALT AND GRI NDI NG

SLURRY SEAL

TRUCKI NG ( PARTI AL)

STRI PI NG AND PAVEMENT MARKI NG



01- 378304 Bl D245

01- DN-199-T PAGE 5
07/ 11/ 00 07/ 12/ 00
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 APEX FENCE COVPANY | TEM5S 8, 10, 16 THRU 23, 50 AND 61 THRU 70

ANDERSON CA 96007
CALI FORNI A PAVEMENT NAI NTENANCE | TEM 40 AND 79 ( PARTI AL)
SACRAMENTO CA 95829
NORTHERN | NDUSTRI AL ELECTRI C | TEM 78
REDDI NG CA 96001
PRI CE STRI PI NG | TEM5 9, 48 AND 71 THRU 77
CRESCENT CITY CA 95531
TRAFFI C MANAGEMENT SERVI CES | TEM 4 ( PARTI AL)

CRESCENT CITY CA 95531



01- 378304 Bl D245

01- DN-199-T CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
07/ 11/ 00 07/ 12/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070010 PROGRESS SCHEDULE ( CRI TI CAL PATH) LS LUMP SUM 15, 000. 00* 15, 000. 00
2 070015 OVERHEAD VDAY 250 350. 00 87, 500. 00
3 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 10, 000. 00* 10, 000. 00
4 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 310, 000. 00* 310, 000. 00
5 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 6 10, 000. 00 60, 000. 00
6 150206 ABANDON CULVERT EA 1 1, 000. 00 1, 000. 00
7 018451 REMOVE CABLE ANCHORAGE SYSTEM EA 1 140. 00 140. 00
8 150662 REMOVE METAL BEAM GUARD RAI LI NG M 1, 370 6. 10 8, 357. 00
9 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M2 730 25.00 18, 250. 00
10 150742 REMOVE ROADSI DE SI GN EA 10 50. 00 500. 00
11 150771 REMOVE ASPHALT CONCRETE DI KE M 5, 160 10. 00 51, 600. 00
12 150805 REMOVE CULVERT M 82 50. 00 4, 100. 00
13 150820 REMOVE | NLET EA 5 500. 00 2, 500. 00
14 150821 REMOVE HEADWALL EA 1 1, 000. 00 1, 000. 00
15 150823 REMOVE DOWNDRAI N M 14 50. 00 700. 00
16 018452 REMOVE ROCK MASONRY WALL ( PORTI ON) M 27 300. 00 8, 100. 00
17 (S) 151624 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 570 55. 10 31, 407. 00
(2.1 M PCST)
18 (S) 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 10, 400 36. 35 378, 040. 00
(WOOD POST)
19 (S) 018453 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 820 33.33 27, 330. 60
(STEEL POCST)
20 (S) 018454 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 84 74. 00 6, 216. 00
(SPECI AL - TYPE 1)
21 (S) 018455 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 72 82. 35 5,929. 20
(SPECI AL - TYPE 2)
22 (S) 018456 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 330 50. 95 16, 813. 50
(SPECI AL - TYPE 3A)
23 (S) 018457 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 120 80. 00 9, 600. 00
(SPECI AL - TYPE 3B)
24 152430 ADJUST | NLET EA 6 600. 00 3, 600. 00
25 152439 ADJUST FRAVE AND GRATE TO GRADE EA 1 1, 000. 00 1, 000. 00
26 152672 PLASTI C PI PE LI NER (538 MM Q. D.) M 10 500. 00 5, 000. 00
27 (S) 153151 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 151, 000 1.20 181, 200. 00
(25 MV MAXI MUM)
28 (S) 153152 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 5, 330 2. 40 12, 792. 00
(30 MM MAXI MUM)
29 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 86 30. 00 2, 580. 00

(45 MV MAXI MUM)



01- 378304 Bl D245

01- DN-199-T CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
07/ 11/ 00 07/ 12/ 00

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

30 (S) 018458 COLD PLANE ASPHALT CONCRETE PAVENENT M2 11, 500 2.40 27, 600. 00
(50 MV MAXI MUM)

31 (S) 018459 COLD PLANE ASPHALT CONCRETE PAVENENT M2 19, 600 2.50 49, 000. 00
(70 MV MAXI MUM)

32 190101 ROADWAY EXCAVATI ON VB 320 86. 00 27, 520. 00

33 190185 SHOULDER BACKI NG STA 540 150. 00 81, 000. 00

34 193114 SAND BACKFI LL MB 7 250. 00 1, 750. 00

35 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 13, 700 12. 50 171, 250. 00

36 203003 STRAW ( EROSI ON' CONTROL) KG 170 15. 00 2, 550. 00

37 203045 PURE LI VE SEED ( ERCSI ON CONTROL) KG 6 175. 00 1, 050. 00

38 260201 CLASS 2 AGGREGATE BASE VB 240 50. 00 12, 000. 00

39 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 7 550. 00 3, 850. 00

40 377501 SLURRY SEAL TONN 120 350. 00 42, 000. 00

41 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 490 155. 00 75, 950. 00

42 390152 ASPHALT CONCRETE TONN 80, 700 44.00 3, 550, 800. 00

43 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 35, 400 51. 00 1, 805, 400. 00

44 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 4,170 8. 00 33, 360. 00
AREA)

45 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 1,910 7.00 13, 370. 00

46 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 2, 380 7.00 16, 660. 00

47 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 880 7.00 6, 160. 00

48 018460 RUMVBLE STRIP (GROUND I N) STA 120 85. 00 10, 200. 00

49 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 6 1, 500. 00 9, 000. 00

50 575005 TI MBER RETAI NI NG WALL M2 57 1, 200. 00 68, 400. 00

51 641136 600 MM PLASTI C Pl PE M 28 550. 00 15, 400. 00

52 664097 600 MV BI TUM NOUS COATED CORRUGATED M 36 235. 00 8, 460. 00
STEEL PIPE (2.77 MM THI CK)

53 664105 750 MM Bl TUM NOUS COATED CORRUGATED M 16 650. 00 10, 400. 00
STEEL PIPE (2.77 MM THI CK)

54 680265 50 MM SLOTTED PLASTI C Pl PE M 64 180. 00 11, 520. 00
( SUBGRADE DRAI N)

55 680933 200 MM PERFORATED PLASTI C M 530 110. 00 58, 300. 00
Pl PE UNDERDRAI N

56 690281 600 MV BI TUM NOUS COATED CORRUGATED M 8 250. 00 2, 000. 00
STEEL Pl PE DOWKDRAI N

57 690285 750 MM Bl TUM NOUS COATED CORRUGATED M 5 250. 00 1, 250. 00
STEEL Pl PE DOWKDRAI N

58 692386 600 MV ANCHOR ASSEMBLY EA 1 650. 00 650. 00



01- 378304 Bl D245

01- DN 199-T CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
07/ 11/ 00 07/ 12/ 00

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

59 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 12 250. 00 3, 000. 00

60 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 1, 246 2.20 2, 741. 20

61 820118 GUARD RAI LI NG DELI NEATOR EA 500 22.00 11, 000. 00

62 820151 OBJECT MARKER ( TYPE L-1) EA 60 60. 00 3, 600. 00

63 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD PCST) M 170 48.78 8, 292. 60

64 (S) 018461 METAL BEAM GUARD RAI LI NG M 120 1, 200. 00 144, 000. 00
(SPECI AL - TYPE 1)

65 (S) 832008 METAL BEAM GUARD RAI LI NG ( ELEVENT) EA 270 56. 70 15, 309. 00

66 (S) 839521 CABLE RAI LI NG M 33 119. 00 3,927. 00

67 (S) 018462 ANCHOR POST ( ADJUSTABLE) EA 6 400. 00 2, 400. 00

68 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 13 2, 300. 00 29, 900. 00

69 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 120 1, 600. 00 192, 000. 00

70 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 2 450. 00 900. 00

71 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 730 35.00 25, 550. 00

72 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 224, 000 .68 152, 320. 00

73 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 970 1.00 1, 970. 00

74 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 110 1.00 110. 00
(BROKEN 3.66 M- 0.92 M

75 (S) 840568 100 MM THERMOPLASTI C TRAFFI C STRI PE M 200 1.00 200. 00
(BROKEN 3.66 M- 0.92 M

76 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 30, 600 . 60 18, 360. 00
(BROKEN 10.98 M - 3.66 M

77 (S) 850122 PAVEMENT MARKER ( RETROREFLECTI VE- EA 15, 200 7.50 114, 000. 00
RECESSED)

78 (S) 860889 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 4, 056. 00* 4, 056. 00

79 999990 MOBI LI ZATI ON LS LUMP SUM 880, 000. 00* 880, 000. 00

TOTAL 8,990, 741. 10



| TEM

O©oOoO~NOOULA, WN P

01- 378304

01-DN-199-T

07/ 11/ 00

15, 000
3, 000.
150.
8.

25.
100.
8.
200.
500.
400.
100.
100.
58.
37.
50.
125.
100.

70.

1, 500.
500.
150.

. 00*
.00

00*
00*
00
00
00
50
00
00
00
00
00
00
00
00
70
75
50
00
00

.00

00
00
00
00

.90

60.
230.

24
110.

37.
350.

90

.30
.00
.00

00
00

.00
.00
.00

00
00
00

25000.
250.
9300.
75000.
90000.
3000.
150.
11645.
18250.
1000.
41280.
16400.
2500.
400.
1400.
2700.
33459.
392600.
41410.
10500.
7200.
20130.
8400.
9000.
500.
1500.
135900.
10127.
197.
46000.
98000.
19200.
124200.
490.
328800.
680.
660.
8880.
2450.

SUMMARY

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
80|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

18, 000
150.
150.

9.
25.
100.
1.
75.
400.
325.
100.

170.
89.
10.

100.
60.
250.

OF

REMAI

12000.
125000.
10000.
383000.
108000.
150.
150.
12330.
18250.
1000.
5160.
6150.
2000.
325.
1400.
2700.
34200.
395200.
41820.
10500.
7200.
20130.
8400.
4500.
600.
2000.
151000.
10660.
430.
28750.
58800.
17600.
91800.
623.
137000.
680.
600.
14400.
1750.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

137.
190.
215.
233.
766.
500.
350.

110.

620.

NI NG BI DDERS

8000.
450000.
10500.
425000.
26940.
1945.
1720.
12809.
20075.
1350.
15480.
6888.
2075.
4121.
2548.
2214.
36822.
432120.
45551.
11550.
13680.
70950.
28020.
4599.
500.
3500.
240090.
10393.
4988.
33350.
58800.
7040.
48735.
525.
169880.
4930.
660.
8640.
4340.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
50|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

Bl D245
PAGE 9
07/ 12/ 00
FI FTH
BI D AMOUNT
20, 000. 00* 20000.
1, 000. 00 250000.
9, 300. 00* 9300.
370, 000. 00* 370000
15, 000. 00 90000.
750. 00 750.
500. 00 500.
8.50 11645.
25.00 18250.
100. 00 1000.
7.50 38700.
80. 00 6560.
500. 00 2500.
700. 00 700.
130. 00 1820.
100. 00 2700.
58. 70 33459.
37.75 392600.
50. 50 41410.
125. 00 10500.
100. 00 7200.
61. 00 20130.
70. 00 8400.
700. 00 4200.
500. 00 500.
400. 00 4000.
. 60 90600.
1.20 6396.
36. 00 3096.
2.75 31625.
6. 65 130340.
35.00 11200.
210. 00 113400.
150. 00 1050.
15.75 215775.
3.55 603.
100. 00 600.
65. 00 15600.
815. 00 5705.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60

62
63
64
65
66

68
69
70
71
72
73
74
75
76
77
78

01- 378304
01-DN-199-T
07/ 11/ 00

560.
500.
550.
600.
180.

800.
700.
175.
300.

15.
32.
165.
1, 100.
60.
107.
1, 200.
2, 200.
1, 700.
700.
35.

L

4, 500.

39000.
139650.
3893775.
2194800.
14595.
7640.
9520.
3520.
10200.
15000.
31920.
14000.
19800.
9600.
11520.
43460.
6400.
3500.
175.
3600.
3115.
7500.
1920.
28177.
132000.
16200.
3531.
7200.
28600.
204000.
1400.
25550.
152320.
1970.
110.
200.
18360.
114000.
4500.

SUMMARY

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
50|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

1, 400.
700.
250.
200.
225.

35.

250.
260.
250.
125.

15.
32.
166.
1, 100.
60.
107.
1, 200.
2, 200.
1, 700.
700.
35.

=

5, 000.

OF

REMA

39120.
134750.
3631500.
1947000.
16680.
5730.
7140.
2640.
10200.
8400.
39900.
7000.
7200.
3600.
2240.
29150.
2000.
1300.
250.
1500.
1869.
7500.
1920.
28220.
132000.
16200.
3531.
7200.
28600.
204000.
1400.
25550.
152320.
1970.
110.
200.
18360.
114000.
5000.

I NI NG BI DDERS

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

435.
430.
390.
435.

68.

238.
354.
90.
35.
10.
16.
35.
182.
1, 210.
66.
117.
1, 320.
2, 420.
1, 870.
770.
46.

=

4,510.

00*

3502380.
1752300.
58380.
8404.
9996.
3300.
11220.
3300.
24795.
12040.
14040.
6960.
4384.
21995.
1904.
1770.
90.
420.
12460.
8250.
2112.
30940.
145200.
17820.
3877.
7920.
31460.
224400.
1540.
33580.
168000.
2167.
121.
220.
19890.
125400.
4510.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
50|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

Bl D245
PACGE 10
07/ 12/ 00
FI FTH
BI D AMOUNT
325. 85 39102.
242.00 118580.
48. 00 3873600.
61. 00 2159400.
3.50 14595.
2.90 5539.
2.90 6902.
2.90 2552.
85. 00 10200.
1, 200. 00 7200.
700. 00 39900.
400. 00 11200.
520. 00 18720.
500. 00 8000.
100. 00 6400.
85. 00 45050.
560. 00 4480.
560. 00 2800.
200. 00 200.
200. 00 2400.
2.50 3115.
15. 00 7500.
32.00 1920.
165. 75 28177.
1, 100. 00 132000.
60. 00 16200.
107. 00 3531.
1, 200. 00 7200.
2,200. 00 28600.
1, 700. 00 204000.
700. 00 1400.
35.00 25550.
. 68 152320.
1.00 1970.
1.00 110.
1.00 200.
. 60 18360.
7.50 114000.
4, 056. 00* 4056.



01- 378304

01- DN 199-T SUMMARY OF REMAI NI NG BIDDERS
07/11/ 00
R S RCPEPEPEREPE ERREEEE TR EPEE P LE P OPEPEPEPEPE EREEE TR e e T LR O PEPEPEPEPE |
| TEM SECOND | THI RD | FOURTH |
| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT |
| <o | <o | <o |
79 | 292, 300. 00* 292300. 00| 870, 000. 00* 870000. 00| 950, 000. 00* 950000. 00|
TOT 9,113, 187. 30 9, 243, 508. 00 9, 593, 674. 50

Bl D245
PACGE 11
07/ 12/ 00

900, 000. 00* 900000. 00
9, 999, 844. 00



